

G653施秉张家院至杨柳塘公路改扩建工程初步设计概算审查对照表

分项编号	工程或费用名称	咨询概算金额（元）			审查概算金额（元）			差值（元） 审查-咨询
		改扩建路段	路面改造路段	合计	改扩建路段	路面改造路段	合计	
1	第一部分 建筑安装工程费	486,037,464	5,650,618	491,688,082	479,218,332	5,493,935	484,712,267	-6,975,815
101	临时工程	9,646,695		9,646,695	9,583,352		9,583,352	-63,343
102	路基工程	254,897,437		254,897,437	248,724,952		248,724,952	-6,172,485
103	路面工程	101,416,011	4,850,893	106,266,904	101,257,219	4,697,937	105,955,156	-311,748
104	桥梁涵洞工程	58,519,946		58,519,946	58,288,443		58,288,443	-231,503
106	交叉工程	5,933,275		5,933,275	5,921,600		5,921,600	-11,675
107	交通工程及沿线设施	17,886,043	442,710	18,328,753	17,851,492	441,836	18,293,328	-35,425
108	绿化及环境保护工程	13,774,745		13,774,745	13,757,074		13,757,074	-17,671
109	其他工程	8,125,692		8,125,692	8,106,741		8,106,741	-18,951
110	专项费用	15,837,619	357,015	16,194,634	15,727,460	354,162	16,081,622	-113,012
2	第二部分 土地征用及拆迁补偿费	131,315,092		131,315,092	131,315,092		131,315,092	-
3	第三部分 工程建设其他费	43,559,066	720,810	44,279,876	39,798,305	917,869	40,716,174	-3,563,702
301	建设项目管理费	22,000,604	457,112	22,457,716	20,849,357	491,359	21,340,716	-1,117,000
30101	建设单位（业主）管理费	10,007,751	262,473	10,270,224	9,995,976	261,879	10,257,855	-12,369
30102	建设项目信息化费	1,198,232	32,320	1,230,552	1,196,745	32,250	1,228,995	-1,557
30103	工程监理费	8,734,376	162,319	8,896,695	8,722,223	161,946	8,884,169	-12,526
30104	设计文件审查费	643,000		643,000	317,170	4,233	321,403	-321,597
30105	竣（交）工验收试验检测费	1,417,244		1,417,244	617,244	31,050	648,294	-768,950
303	建设项目的期工作费	13,608,277		13,608,277	11,026,039	163,439	11,189,478	-2,418,799
304	专项评价（估）费	5,789,000		5,789,000	5,789,000		5,789,000	-
306	生产准备费	217,035	241,095	458,130	217,035	241,095	458,130	-
308	工程保险费	1,944,150	22,602	1,966,752	1,916,873	21,976	1,938,849	-27,903
4	第四部分 预备费	33,045,581	318,571	33,364,152	32,516,586	320,590	32,837,176	-526,976
401	基本预备费	33,045,581	318,571	33,364,152	32,516,586	320,590	32,837,176	-526,976
5	第一至四部分合计	693,957,203	6,689,999	700,647,202	682,848,315	6,732,394	689,580,709	-11,066,493
7	公路基本造价	693,957,203	6,689,999	700,647,202	682,848,315	6,732,394	689,580,709	-11,066,493