

附件

G653施秉张家院至杨柳塘公路改扩建工程施工图预算审查对照表

分项编号	工程或费用名称	咨询预算金额（元）				审查预算金额（元）				差值（元） 审查-咨询
		改扩建段	路面改造段	涉铁路段	合计	改扩建段	路面改造段	涉铁路段	合计	
1	第一部分 建筑安装工程费	454,018,351	4,987,078	20,449,658	479,455,087	450,993,410	4,899,667	20,137,207	476,030,284	-3,424,803
101	临时工程	6,059,096		547,399	6,606,495	6,059,096		1,962,255	8,021,351	1,414,856
102	路基工程	237,523,172		5,796,934	243,320,106	236,609,046		5,572,527	242,181,573	-1,138,533
103	路面工程	93,931,117	4,109,403	4,425,692	102,466,212	92,319,123	4,023,421	4,361,391	100,703,935	-1,762,277
104	桥梁涵洞工程	51,516,330		440,692	51,957,022	51,453,352		434,890	51,888,242	-68,780
106	交叉工程	7,221,703	179,295	61,730	7,462,728	7,163,048	179,295	60,884	7,403,227	-59,501
107	交通工程及沿线设施	19,968,129	532,636	2,131,382	22,632,147	19,967,953	532,630	2,131,379	22,631,962	-185
108	绿化及环境保护工程	7,269,431		18,225	7,287,656	6,985,304		18,225	7,003,529	-284,127
109	其他工程	15,450,561		5,132,793	20,583,354	15,406,570		5,120,793	20,527,363	-55,991
110	专项费用	15,078,810	165,744	1,894,811	17,139,365	15,029,918	164,321	474,862	15,669,101	-1,470,264
2	第二部分 土地征用及拆迁补偿费	136,653,845		4,798,473	141,452,318	136,653,845		4,798,473	141,452,318	0
3	第三部分 工程建设其他费	42,473,569	344,857	3,678,004	46,496,430	39,236,284	344,223	3,192,689	42,773,196	-3,723,234
301	建设项目管理费	20,478,930	246,446	897,666	21,623,042	20,140,685	246,163	834,301	21,221,149	-401,893
303	建设项目前期工作费	13,559,802	67,500	840,039	14,467,341	10,672,862	67,500	441,211	11,181,573	-3,285,768
304	专项评价（估）费	6,409,600			6,409,600	6,409,600			6,409,600	0
306	生产准备费	209,163	10,962	12,528	232,653	209,163	10,962	12,528	232,653	0
307	工程保通费			1,845,972	1,845,972			1,824,100	1,824,100	-21,872
308	工程保险费	1,816,073	19,948	81,799	1,917,820	1,803,974	19,599	80,549	1,904,122	-13,698
4	第四部分 预备费	18,994,373	159,958	867,784	20,022,115	18,806,506	157,317	843,851	19,807,674	-214,441
401	基本预备费	18,994,373	159,958	867,784	20,022,115	18,806,506	157,317	843,851	19,807,674	-214,441
5	第一至四部分合计	652,140,138	5,491,892	29,793,919	687,425,949	645,690,045	5,401,207	28,972,220	680,063,472	-7,362,477
7	公路基本造价	652,140,138	5,491,892	29,793,919	687,425,949	645,690,045	5,401,207	28,972,220	680,063,472	-7,362,477